

Contractor's Acknowledgement HomeStyle® Renovation Program

Contra Addre	
Phone	:
l, ackno	, wishing to act as a Contractor on a HomeStyle Renovation project wledge and understand the terms under which I will be expected to perform. These terms are outlined below:
• • • • • This a	Contractor agrees and understands that REMN Wholesale/HomeBridge Financial Services, Inc. Renovation Department will conduct a pre-closing conference call with the Borrower, Consultant and Contractor to help manage everyone's proper expectations. Change Orders and Draw Requests will not be accepted until the Renovation Draw Department has prepared draw file. This process takes approximately 2 weeks. Contractor and Borrower should schedule the start o work accordingly. All work described on Consultant Feasibility Study and/or estimates I have provided must be completed in full. Any alterations to the Consultant Feasibility Study must be approved by the Consultant and Renovation Department prior to any changes being made. Monies will be released on the project in draws only after a Consultant has inspected the work and approved the work done. Each draw will have a 10% hold back to be released after the final inspection, and after the lender has confirmed clear title. Any disputes that may occur between the Borrower and Contractor will be reported immediately to the Renovation Department. All work will be completed in the time frame allocated to that project. Extensions must be requested in writing outlining the reasons for the delay and the predicted completion date but never can an extension exceed 6 months from the original closing date. Continued delays and/or poor workmanship may result in the Contractor being removed from the project and replaced with another Contractor and may result in a forfeiture of any funds not previously disbursed.
contra	cted to work on. I certify that I have read and understand the requirements that I must meet throughout the litation period and agree to cooperate in full with HomeBridge Financial Services, Inc.
Contra	actor's Signature: Date: